
DETAIL 
BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 

 

1 

 

10-10-1 Silt Barrier- Bale Silt Barrier- Bales & Fence Equipment 

Labor 

Maintenance  

Materials for Installation 

 

10-10-2 Silt Barrier- Fence Silt Barrier - Bales & Fence Equipment 

Labor 

Maintenance 

Materials for Installation 

Removal 

Subgrade Preparation 

 

10-20-1 Silt Check- 

Geotextile Bags 

Silt Check - Geotextile Bags Equipment 

Labor 

Materials for Installation 

 

10-20-2 Silt Check- Rock Filter Fabric 

No. 2 Stone Backfill 

Class II / III  

Equipment 

Labor 

Maintenance 

Materials for Installation 

Removal 

 

10-30-1 Silt Trap- Type A 

Temporary 

 

Silt Trap - Type A & B Baffles / Turbidity 

Curtains 

Earthwork 

Equipment 

Labor 

Maintenance 

Materials for Installation 

Removal & Reclamation 

 

10-30-2 Silt Trap- Type B 

Temporary 

 

Silt Trap - Type A & B Baffles / Turbidity 

Curtains 

Class II / III 

Earthwork 

Equipment 

Labor 

Maintenance 

Materials for Installation 

Removal & Reclamation 
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10-30-3 Silt Trap- Type A 

& B Permanent 

 

Silt Trap - Type A & B 

Class II / III 

 

Earthwork 

Equipment 

Labor 

Maintenance 

Materials for Installation 

Revegetation 

 

10-30-4 Geotextile Filter 

Bag 
Added When Needed 

 

 

10-40-1 Gabion Weir 

 

Silt Control Gabion  

Geo-Grid 

Class II / III 

Cyclopean Rip-rap 

Earthwork 

Equipment 

Labor 

Maintenance 

Materials for Installation 

Revegetation 

 

10-50-1 Perimeter Dike & 

Swale 

Site Preparation  

Earthwork  

Erosion Control Blanket- ECB 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Mulch- Stray & Hay (If ECB not 

used) 

Cover Crop 

Earthwork 

Equipment 

Labor 

Maintenance 

Materials for Installation 
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21-10-1 ECB Diversion 

W/ Berm 

Silt Barrier - Bales & Fence 

Erosion Control Blanket- ECB 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-10-2 ECB Ditch- "V"  Erosion Control Blanket- ECB 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

21-10-3 ECB Ditch- Swale  Erosion Control Blanket- ECB 

Class II / III  

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-10-4 ECB Ditch- Flat 

Bottom  

Silt Barrier - Bales & Fence 

Erosion Control Blanket- ECB 

Class II / III  

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

21-10-5 ECB Channel 

Installation 
NA NA 

 

21-20-1 Class II Ditch- 

Flat Bottom 

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Class II / III  

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Equipment 

Excavation and disposal 

of acidic subsoil 

Labor 

Materials for Installation 

Subgrade Preparation 
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21-20-2 Class III Ditch- 

Flat Bottom 

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Class II / III  

Cyclopean Rip-Rap 

Onsite Rock 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Equipment 

Excavation and disposal 

of acidic subsoil 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-20-3 Inlet And Outlet 

Ditch Treatment 

Concrete 

Filter Fabric 

Geo-Grid 

Class II / III  

Cyclopean Rip-Rap 

Onsite Rock 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

21-30-1 Concrete Block- 

Tied Mat 

Concrete (Only for extra anchors, 

initial one incidental) 

Concrete Block- Tied Mat 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Anchors 

Concrete (Initial anchor) 

Equipment 

Geo-grid 

Labor 

Materials for Installation 

Subgrade Preparation 

 

21-40-1 Gabion Ditch- 

"V"  

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Gabion "V" & Trapezoidal Ditch  

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Class II Backfill 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-40-2 Gabion Ditch- 

Trapezoidal 3', 6', 

9' Width  

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Gabion "V" & Trapezoidal Ditch  

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Class II Backfill 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 
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21-40-3 Gabion Ditch- 

Rectangular 4' 

Flat Bottom Even 

Side Heights 

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Gabion Rectangular Ditch 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Class II Backfill 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-40-4 Gabion Ditch- 

Rectangular 4' 

Flat Bottom 

Uneven Side 

Heights 

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Gabion Rectangular Ditch 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Class II Backfill 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-40-5 Gabion Ditch- 

Rectangular 6' & 

8' Flat Bottom 

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Gabion Rectangular Ditch 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Class II Backfill 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

 

21-50-1 Concrete Ditch- 

Swale 

60 KSI Reinforcing Steel 

Concrete  

Dense Grade Aggregate 

 

Concrete 

Concrete Admixture 

Concrete Finishing 

Equipment 

Fiber  

Formwork 

Labor 

Materials for Installation 

Subgrade Preparation 

 

21-50-2 Concrete Ditch- 

Trapezoidal 

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

Dense Grade Aggregate 

 

Concrete 

Concrete Admixture 

Concrete Finishing 

Equipment 

Fiber  

Formwork 

Labor 

Materials for Installation 

Subgrade Preparation 



DETAIL 
BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 

 

6 

 

 

21-50-3 Concrete Ditch- 

Rectangular  

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

Concrete Ditch- Rectangular 

Grate and Anchor 

Flowable Fill 

Concrete Admixture 

Concrete Finishing 

Equipment 

Fiber  

Formwork 

Materials for Installation 

Subgrade Preparation 

Weep hole Pipes 

 

21-60-1 Excavated Rock 

Ditches 

Hoe Ram 

Earthwork 

Equipment 

Labor 

 

21-70-1 ECB Anchor- 

Swale Ditch 

Seams 

Class II / III  Equipment 

Labor 

Materials for Installation 

 

21-70-2 ECB Anchor- FB 

Ditch Seams 

Class II / III  Equipment 

Labor 

Materials for Installation 

 

21-70-3 Gabion Ditch 

Anchors 
NA (Part of Gabion Ditch Items) NA 

 

21-70-4 Concrete Weir / 

Anchors 

Concrete Weir Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 
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22-10-1 Rock Toe Buttress 

& Drain- Type 1 

Filter Fabric 

Geo-Grid 

Hoe Ram 

Earthwork  

Class II / III  

Cyclopean Rip-Rap 

Onsite Rock 

Equipment 

Labor 

Materials for Installation 

 

22-10-2 Rock Toe Buttress 

& Drain- Type 2 

Filter Fabric 

Hoe Ram 

Earthwork  

Class II / III  

Cyclopean Rip-Rap 

Onsite Rock 

Equipment 

Labor 

Materials for Installation 

 

22-20-1 Rock Core Drain Rock Core Drain Aggregate 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

 

22-30-1 Subdrain No. 2 Stone Backfill (Quantity 

over 5’ Deep) 

Hoe Ram 

Earthwork  (Quantity over 5’ 

Deep) 

Subdrain 

Backfill Aggregate (up to 

5’ deep) 

Earthwork  (up to 5’ deep) 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

Pipe 

  

22-30-2 Subdrain Collar Subdrain Concrete Collars Concrete 

Concrete Admixture 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 
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22-30-3 Combination ECB 

Ditch-Drain 

No. 2 Stone Backfill (Quantity 

over 5’ Deep) 

Hoe Ram 

Erosion Control Blanket- ECB 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Revegetation (LS) 

Residential Seeding 

Backfill Aggregate (up to 

5’ deep) 

Earthwork (up to 5’ deep) 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

Pipe 

 

22-30-4 Combination 

Rock Ditch-Drain 

No. 2 Stone Backfill (Quantity 

over 5’ Deep) 

Hoe Ram 

Erosion Control Blanket- ECB 

Class II / III  

Backfill Aggregate (up to 

5’ deep) 

Earthwork (up to 5’ deep) 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

Pipe 
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23-10-1 Concrete 

Headwalls- 12"-

27" Circular 

Standard & "Ell" 

Concrete Headwall- Pipes 36" 

Dia. and Smaller 

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel 

 

23-10-2 Concrete 

Headwalls- 12"-

27" Elliptical 

Standard & "Ell" 

Concrete Headwall- Pipes 36" 

Dia. and Smaller 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel  

 

23-10-3 Concrete 

Headwalls- 12"-

27" Dimensions 

And Quantities 

NA NA 

 

23-10-4 Concrete 

Headwalls- U-

Type  

Concrete Headwall- Pipes 36" 

Dia. and Smaller 

Concrete Headwall- Pipes greater 

than 36" Dia.  

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel  
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23-10-5 Concrete 

Headwalls- 12"-

21" Sloped & 

Parallel  

Concrete Headwall- Pipes 36" 

Dia. and Smaller 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel  

 

23-10-6 Concrete 

Headwalls- 12"-

27" Sloped & 

Flared  

Concrete Headwall- Pipes 36" 

Dia. and Smaller 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel  

 

23-10-7 Concrete 

Headwalls- ≥30" 

Pipe  

Concrete Headwall- Pipes greater 

than 36" Dia.  

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel  

 

23-10-8 Concrete 

Headwalls- ≥30" 

Pipe Dimensions  

NA NA 

 

23-10-9 Concrete 

Headwalls- ≥30" 

Pipe 

Reinforcement  

NA NA 
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23-10-10 Concrete 

Headwall- 

Dissipaters  

Concrete Headwall- Pipes Greater 

Than 36" Dia.  

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel  

 

23-10-11 Discharge Area 

Erosion Control 

Grout 

Filter Fabric 

Geo-Grid 

Erosion Control Blanket- ECB 

Class II / III  

Cyclopean Rip-Rap 

Onsite Rock 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

23-20-1 Concrete 

Headwall- 18"-

24" Multiple 

Barrel 

Concrete Headwall- Multi Barrel 

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 
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23-20-2 Concrete 

Headwall- 30" - 

48" Double Barrel 

Concrete Headwall- Multi Barrel 

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 

 

23-20-3 Concrete 

Headwall- 30" - 

48" Triple Barrel 

Concrete Headwall- Multi Barrel 

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Fiber 

Formwork 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 

 

23-20-4 Concrete 

Headwall- 

Multiple Pipe 

Dimensions 

NA NA 

 

23-20-5 Concrete 

Headwall- 

Multiple Pipe 

Reinforcement 

NA NA 

 

23-30-1 Gabion Headwall Filter Fabric 

Geo-grid 

Gabion Headwall 

 

 

Earthwork 

Equipment 

Filter Fabric 

Geo-grid 

Labor 

Materials for Installation 
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23-40-1 CMP Joints NA Incidental to CMP 

 

23-40-2 Intermediate And 

End Culvert 

Anchor 

Concrete  Concrete 

Concrete Admixture 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

 

23-50-1 Slotted Pipe 

Bedding 

Flowable Fill 

Bituminous Repair 

Aggregate Backfill 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

23-50-2 Pipe Bedding- 

Non-Trenching 

Conditions 

NA NA 

 

23-50-3 Pipe Bedding- 

Trenching 

Conditions 

NA NA 

 

23-50-4 Pipes Cover 

Depths Chart Key 

& Notes  

NA NA 

 

23-50-5 Circular Pipe 

Cover Depths 
NA NA 

 

23-50-6 Non-Circular Pipe 

Cover Depths & 

Equivalent 

Circular Pipe 

Diameters 

NA NA 

 

23-60-1 Culvert Debris 

Barrier 

Culvert Debris Barrier 

 

Concrete 

Concrete Admixture 

Equipment 

Labor 

Materials for Installation 

Steel 
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23-60-2 In-Stream Culvert 

Debris Barrier 

In-Stream Culvert Debris Barrier Concrete 

Concrete Admixture 

Equipment 

Labor 

Materials for Installation 

Steel 
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24-10-1 Drop Box - Inlet 

Type 1 

Hoe Ram 

Drop Box 

Flowable Fill 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

Steel 

 

24-10-2 Drop Box - Inlet 

Type 2 

Hoe Ram 

Drop Box 

Flowable Fill 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

Steel 

 

24-10-3 Drop Box - Inlet 

Type 3 

Hoe Ram 

Drop Box 

Flowable Fill 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

Steel 
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24-10-4 Drop Box - Grates 

For Inlet Type 2 

& 3 

NA (Incidental to Dropboxes) NA 

 

24-20-1 Junction Box - 

Frame And 

Accessible Lid 

Hoe Ram 

Junction Box 

Flowable Fill 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

Steel 

Subgrade Preparation 

 

24-20-2 Junction Box- 

Concrete Top 

Hoe Ram 

Junction Box 

Flowable Fill 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 

 

24-20-3 Junction Box 

Dimensions 
NA NA 
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24-30-1 Spring Box- Inlet 

Type A 

Hoe Ram 

Manhole Structure 

Flowable Fill 

 

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Grate 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 

 

24-30-2 Spring Box- Inlet 

Type B 

Concrete  

Hoe Ram 

Manhole Structure 

Flowable Fill 

 

 

Backfill Aggregate 

Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Cover (Lid / Grate) 

Earthwork 

Equipment 

Formwork 

Grate 

Labor 

Materials for Installation 

Paint 

Steel 

Subgrade Preparation 

 

24-40-1 Manhole Type A NA NA 

 

24-40-2 Manhole Type A- 

Step Details  
NA NA 

 

24-50-1 Security Devises 

For Frames, 

Grates, & Lids 

NA NA 
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30-10-1 Welded-Wire 

Reinforced Soil 

Wall 

Filter Fabric 

Geo-Grid 

No. 2 Stone Backfill 

Earthwork  

Erosion Control Blanket- ECB 

Retaining Wall Subdrain 

Welded Wire Reinforced Soil 

Wall 

Seedbed Preparation 

Agricultural Limestone 

Fertilizer 

Seed 

Mulch- Straw & Hay 

Revegetation (LS) 

Residential Seeding 

Chain-Link Fence 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

30-10-2 Welded-Wire 

Reinforced Soil 

Wall- Form 

Facing Units 

NA NA 

 

30-20-1 Non-Reinforced 

Block Wall- Type 

I  

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

No. 57 Stone Backfill 

Class II Backfill 

Hoe Ram 

Retaining Wall Subdrain 

Non-Reinforced Concrete Block 

Wall- Type I 

Dense Grade Aggregate 

Chain-Link Fence 

Concrete 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Steel 

Subgrade Preparation 
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30-20-2 Non-Reinforced 

Block Wall- Type 

II   

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

No. 2 Stone Backfill 

Class II Backfill 

Hoe Ram 

Retaining Wall Subdrain 

Non-Reinforced Concrete Block 

Wall- Type II 

Dense Grade Aggregate 

Chain-Link Fence 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Subgrade Preparation 

 

30-20-3 Non-Reinforced 

Block Wall- Type 

II  90° Outside 

Corner 

NA NA 

 

30-30-1 Steel Pile 

Foundation 

Grout 

Soil Drilling  

Rock Drilling  

Casing 

Railroad Rails 

Steel Piles (W & HP Beams) 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

30-30-2 Steel Piles 

Reinforced 

Concrete Cap 

Grout 

60 KSI Reinforcing Steel 

Concrete  

Soil Drilling  

Rock Drilling  

Casing 

Railroad Rails 

Steel Piles (W & HP Beams) 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

 

30-40-1 Gabion Retaining 

Walls 

Filter Fabric 

Geo-Grid 

Class II Backfill 

Hoe Ram 

Class II/III (For Base) 

Retaining Wall Subdrain 

Gabion Retaining Wall 

Chain-Link Fence 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Steel 
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30-50-1 Concrete Gravity 

Wall 

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

No. 2 Stone Backfill 

Class II Backfill 

Hoe Ram 

Sheet-Chimney Drain 

Retaining Wall Subdrain 

Chain-Link Fence 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Subgrade Preparation 

Weep hole Pipes 

 

30-50-2 Concrete Gravity 

Wall- Notes & 

Quantities 

NA NA 

 

30-60-1 Reinforced 

Concrete Wall 

(Heights From 5' 

To 20') 

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

Class II Backfill 

Hoe Ram 

Sheet-Chimney Drain 

Retaining Wall Subdrain 

Dense Grade Aggregate 

Chain-Link Fence 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Subgrade Preparation 

Weep hole Pipes 

 

30-60-2 Reinforced 

Concrete Wall - 

Construction 

Notes & 

Quantities 

NA NA 

 

30-60-3 Reinforced 

Concrete Wall - 

Joints & Weep 

Holes 

NA NA 

 

30-60-4 Reinforced 

Concrete Wall - 

Step Footer 

NA NA 
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30-60-5 Reinforced 

Concrete Wall - 

Bends 

NA NA 

 

30-60-6 Reinforced 

Concrete Wall & 

Grated Trench 

Drain 

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

Grate & Anchor 

Retaining Wall Subdrain 

Dense Grade Aggregate 

Flowable Fill 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Weep hole Pipes 

 

30-70-1 Pile & Lagging 

Wall- Sheet 1 

60 KSI Reinforcing Steel 

Concrete  

Filter Fabric 

Geo-Grid 

No. 2 Stone Backfill 

Class II Backfill 

Retaining Wall Subdrain 

Soil Drilling  

Rock Drilling  

Casing 

Steel Piles (W & HP Beams) 

Pre-Cast Concrete Lagging 

Chain-Link Fence 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

 

30-70-2 Pile & Lagging 

Wall-  Sheet 2 

60 KSI Reinforcing Steel 

Concrete  

Soil Drilling  

Rock Drilling  

Casing 

Steel Piles (W & HP Beams) 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

 

30-70-3 Steel Pile- 

Splicing Details 

NA 

Equipment 

Labor 

Materials for Completion 

Paint 

Welding 
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30-80-1 Reinforced 

Concrete Piles & 

Cap 

60 KSI Reinforcing Steel 

Concrete  

Soil Drilling  

Rock Drilling  

Casing 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

 

30-90-1 Soil Reinforcing 

Tubes- Sheet 1 

Sheet-Chimney Drain 

Soil Drilling  

Rock Drilling  

Soil Reinforcing Tubes 

Shotcrete 

Highwall-Slope Rockfall Netting- 

Light Duty 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

 

30-90-2 Soil Reinforcing 

Tubes- Sheet 2 

Sheet-Chimney Drain 

Soil Drilling  

Rock Drilling  

Soil Reinforcing Tubes 

Shotcrete 

Highwall-Slope Rockfall Netting- 

Light Duty 

Concrete Admixture 

Concrete Finishing 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

 

40-10-1 Concrete Mine 

Shaft Monument 

Concrete Shaft Monument Concrete 

Concrete Admixture 

Concrete Finishing 

Concrete Masonry 

Coating 

Earthwork 

Equipment 

Formwork 

Labor 

Materials for Installation 

Paint 

Steel 

 

40-10-2 Subsidence And 

Mine Backfill 

Class II Backfill Equipment 

Labor 

Materials for Installation 

Revegetation 

 



DETAIL 
BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 
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40-10-3 Mountain Break 

Backfill 

Pneumatic Backstow- Pea Gravel 

Polyurethane Foam 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Pipe 

Revegetation 

 

40-20-1 Standard Non-

Wildlife 

Accessible 

Closure 

Portal Closure 

 

Backfill Aggregate 

Earthwork 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

Pipe 

Revegetation 

Screen 

 

40-20-2 Standard Wildlife 

Accessible 

Closure 

Pneumatic Backstow- Pea Gravel 

Portal Closure 

Backfill Aggregate 

Earthwork 

Equipment 

Grate 

Labor 

Materials for Installation 

Pipe 

Revegetation 

 

40-20-3 Standard Closures 

W/ Polyurethane 

Foam 

Polyurethane Foam 

Portal Closure 

Backfill Aggregate 

Earthwork 

Equipment 

Filter Fabric 

Grate 

Labor 

Materials for Installation 

Pipe 

Revegetation 

 

40-20-4 Portal Closure W/ 

Gabion Retaining 

Wall 

Gabion Retaining Wall 

Portal Closure 

 

Backfill Aggregate 

Earthwork 

Equipment 

Filter Fabric 

Grate 

Labor 

Materials for Installation 

Pipe 

Revegetation 

 



DETAIL 
BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 
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40-20-5 Closure W/ 

Exterior Bars In 

Concrete Block 

Portal Closure 

 

Concrete Block 

Concrete 

Concrete Admixture 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Mortar 

Paint 

Revegetation 

Steel 

 

40-20-6 Closure W/ 

Exterior Bars Set 

In Concrete 

Portal Closure Concrete 

Concrete Admixture 

Earthwork 

Equipment 

Grate 

Labor 

Materials for Installation 

Paint 

Revegetation 

Steel 

Welding 

 

40-20-7 Closure Exterior 

Bars Details 
NA NA 

 

40-20-8 Concrete Block 

Closure 

Portal Closure Concrete Block 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Mortar 

Paint 

Pipe 

Screen 

Revegetation 
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BID ITEMS  
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MAJOR INCIDENTALS 

 

25 

 

40-20-9 Concrete Block 

Closure W/ 

Human Access 

Portal Closure Concrete Block 

Door 

Earthwork 

Equipment 

Labor 

Lock 

Materials for Installation 

Mortar 

Paint 

Revegetation 

 

40-20-10 Auger Closure 

W/ Class II 

Backfill 

Auger Hole Closure Earthwork 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

Revegetation 

 

40-20-11 Closure General 

Notes 
NA NA 

 

40-30-1 Highwall 

Restoration 

Sheet-Chimney Drain 

Shotcrete 

Highwall-Slope Rockfall Netting- 

Light Duty 

Anchors 

Earthwork 

Equipment 

Labor 

Materials for Installation 

Steel 

 

40-30-2 Highwall 

Restoration For 

Dangerous 

Overhangs 

Sheet-Chimney Drain 

Pneumatic Backstow- Pea Gravel 

Shotcrete 

Highwall-Slope Rockfall Netting- 

Light Duty 

Anchors 

Concrete Admixture 

Earthwork 

Equipment 

Filter Fabric 

Labor 

Materials for Installation 

Steel 

Weep hole Pipes 
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(Not all items always required) 
MAJOR INCIDENTALS 
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50-10-1 Stabilized 

Construction 

Entrance 

Filter Fabric 

Geo-Grid 

Class II / III  

HDPE Pipe- Standard 

HDPE Pipe- Steel Reinforced 

CMP 

Roadway Stone 

Backfill Aggregate 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

50-10-2 Curb Barriers Curb Barrier Anchors 

Equipment 

Labor 

Materials for Installation 

 

50-10-3 Bituminous 

Pavement 

Restoration 

Bituminous Repair 

Flowable Fill 

Equipment 

Labor 

Materials for Installation 

Subgrade Preparation 

 

50-10-4 Bituminous 

Pavement 

Restoration W/ 

Pipe 

RCP 

Bituminous Repair 

Flowable Fill 

 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

50-10-5 Access Gate - 16' 

Steel Tube 

Access Gate Concrete 

Equipment 

Lock 

Materials for Installation 

 

50-10-6 Concrete Block- 

Interlocking Mat 

Concrete  

Geo-Grid 

Roadway Stone 

Concrete Block- Interlocking Mat 

Equipment 

Formwork 

Labor 

Materials for Installation 

Subgrade Preparation 
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BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 
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50-10-7 Temporary Low 

Water Crossing 

Temporary Low Water Crossing 

 

Aggregate 

Concrete 

Equipment 

Labor 

Materials for Installation 

Maintenance 

Pipes 

Removal and Reclamation 

Revegetation 

Subgrade Preparation 

Temporary Removal & 

Replacement 

(Due to high 

flows) 

 

50-10-8 Temporary 

Access Bridge 

Temporary Access Bridge 

 

 

  

Earthwork 

Equipment 

Labor 

Materials for Installation 

Maintenance 

Removal and Reclamation 

 

50-10-9 Mountable Berm Filter Fabric 

Roadway Stone 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

50-20-1 Debris Barrier 

Wall- Bale & 

Plywood 

Debris Barrier Wall- Bale & 

Plywood 

Concrete 

Earthwork 

Equipment 

Labor 

Materials for Installation 

 

50-20-2 Debris Barrier 

Wall- Permanent 

Grout 

Concrete 

Soil Drilling  

Rock Drilling  

Casing 

Schedule 80 Pipe 

Steel Panels 

Equipment 

Labor 

Materials for Installation 

Paint 
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BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 
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50-20-3 Guardrail Panel 

Wall- Steel Piles 

Grout 

No. 2 Stone Backfill 

Class II  Backfill 

Soil Drilling  

Rock Drilling  

Casing 

Railroad Rails. 

Steel Piles (W## X ###) 

Steel Panels 

Guardrail Lagging 

Equipment 

Labor 

Materials for Installation 

Paint 

 

 

50-20-4 Guardrail Panel 

Wall- Pipe 

Support 

Grout 

Soil Drilling  

Rock Drilling  

Casing 

Schedule 80 Pipe 

Steel Panels 

Guardrail Lagging 

Equipment 

Labor 

Materials for Installation 

Paint 

 

 

50-20-5 Chain-Link Fence Chain-Link Fence Concrete 

Equipment 

Labor 

Materials for Installation 

 

50-20-6 Woven-Wire 

Fence 

Woven-Wire Fence Concrete 

Equipment 

Labor 

Materials for Installation 

 

50-20-7 Concrete Jersey 

Barrier 

Concrete Jersey Barrier 

 

Anchors 

Equipment 

Labor 

Materials for Installation 

 

50-20-8A Steel Beam 

Guardrail 

Steel "W" Beam Guardrail Barrier Equipment 

Labor 

Materials for Installation  

 

50-20-8B Guardrail 

Components 
NA NA 

 

50-20-8C Guardrail Post- 

Steel 
NA NA 
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(Not all items always required) 
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50-20-8D Guardrail Post- 

Timber 
NA NA 

 

50-20-9 Guardrail 

Terminal Section 

Guardrail Terminal Section Equipment 

Labor 

Materials for Installation 



DETAIL 
BID ITEMS  

(Not all items always required) 
MAJOR INCIDENTALS 
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70-10-1 Slope or 

Embankment 

Foundation 

Benches 

Hoe Ram 

Earthwork  

Equipment 

Labor 

 

70-10-2 Slope 

Reconstruction 

Filter Fabric 

No. 57 Stone Backfill 

No. 2 Stone Backfill 

Hoe Ram 

Earthwork  

Erosion Control Blanket- ECB 

Class II / III  

Cyclopean Rip-Rap 

Onsite Rock 

Equipment 

Labor 

Materials for Installation 

 

70-10-3 Benches Earthwork  Equipment 

Labor 

 

70-10-4 Cover Material 

Placement 

Earthwork  

Agricultural Limestone 

Equipment 

Labor 

Materials for Installation 

 

70-10-5 ECB Slope 

Installation 

Erosion Control Blanket- ECB 
NA 

 

70-20-1 Gate Valve And 

Housing 
Added When Needed Added When Needed 

 

70-20-2 Flume- Timber Added When Needed Added When Needed 

 

70-20-3 Spreader Bar 

Baffle 
Added When Needed Added When Needed 

 

70-30-1 Gabion Basket 

Assembly 
NA NA 

 


